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STATEMENT OF WORK 
Materials Measurement and Analysis Support 

Purpose: To assist ORCR in refining and completing efforts underway designed to assist in 
strategic, system-level policy-making that will facilitate progress toward managing materials 
more sustainably. 

Background: 
In September, 2009, EPA issued a major report entitled "Sustainable Materials Management: 
The Road Ahead" (the Road Ahead) (http://www.epa.gov/osw/inforesources/pubs/vision.htm), 
which has since been endorsed by the Association of State and Territorial Solid Waste Managers 
(ASTSWMO) and the Environmental Council of States (ECOS). This Report offers a roadmap 
to a materially-sustainable future based on life-cycle materials management - fulfilling human 
needs and prospering, while using fewer materials, reducing toxics and recovering more of the 
materials used. Its purpose is to help accelerate the transition toward life-cycle materials 
management in the United States. The report offered recommendations to government for 
engaging and fulfilling its role in helping society use and manage materials more sustainably. 

Since the Road Ahead's publication, the Office of Resource Conservation and Recovery has 
been championing EPA's movement toward sustainable materials management. As part of this 
shift, ORCR has begun efforts that will assist in strategically targeting policies across the life 
cycle of materials, quantifying and describing the net economic impacts when taking a life cycle 
approach, and measuring progress toward managing materials more sustainably. 

Within the Road Ahead report, EPA performed an analysis of the US consumptive economy that: 
1) uses the most complete dataset of material use as well as their waste in our economy; 2) 
evaluates a broad range of environmental issues including resource use (material, energy and 
water), material waste, and thirteen different environmental impacts; 3) relates the environmental 
issues to the materials, products, and services that comprise our economy; and, 4) views the 
material system from different perspectives (direct source of impact, business and consumer) to 
gain insight into how impacts are arising. The analysis examined 480 materials, products and 
services that underlie the US economy across 17 environmental criteria and from three material 
system perspectives. The resulting 38 materials, products and services identified represent 
potential significant contributors to environmental issues arising from the consumption of 
products and services in the U.S. Essentially, this work created an analytical framework for the 
minimal types of information that should be accounted for from a lifecycle perspective when 
applying materials management concepts. This framework serves as the backbone of the efforts 
mentioned above. 

On October 8, 2009, the President signed Executive Order 13514 "Federal Leadership in 
Environmental, Energy, and Economic Performance," the purpose of which was to establish an 
integrated strategy towards sustainability in the Federal Government and to make reduction of 
GHGs a priority for Federal agencies. Section 13 of the EO addresses the involvement of the 
Federal suppliers in helping the government meet its goals. The General Services 
Administration is heading up this work. While much of Section 13 focuses on GHG emissions, 
GSA is pursuing a long-term strategy of identifying and integrating additional sustainability 
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metrics as part of Federal government procurement decision-making and agency sustainability 
performance tracking. As part ofthis pursuit, GSA, in consultation with EPA, built a tool that 
can prioritize Federal procurement based on life-cycle impacts, and ultimately guide Federal 
procurement decisions. This tool may be distributed to all Federal agencies for their use. GSA's 
tool is based on the analytical framework established in the Road Ahead. 

WORK STATEMENT: 
The scope of this task order is to continue the work begun under EPA contracts EP-W-07-023, 
work assignment# 29, and EP-W-09-011, task order #55, focusing primarily on indicators, 
measures and supporting tools and information that facilitate measuring progress toward 
managing materials more sustainably. 

Task 1: SMM Measurement and Indicators 
A critical need for ORCR in its transformation is the ability to set a baseline and measure 
progress toward managing materials more sustainably. Under EPA contract EP-W-09-011, task 
order #55, an initial high-level SMM indicator framework was developed that sought to capture 
key elements of sustainable materials management and be consistent with existing or developing 
sustainability-relevant indicator systems and guidance. Feedback on the initial framework was 
obtained through interviews with individuals in industry, academia, NGOS, international 
community, and within EPA. The main objective ofthis initial framework development was to 
gauge whether this was something EP A/ORCR should pursue, whether the scope and elements 
seemed sufficiently robust and useful, what challenges should be anticipated, and whether 
EPA/ORCR should be collaborating on this effort, to what degree and with whom. A summary 
report was developed to capture this draft indicator framework, its development and initial 
feedback. There is also a spreadsheet laying out the details around existing and developing 
sustainability-relevant indicator systems and guidance researched as part of this work. All 
previously developed materials can be provided by the TOCOR. 

As noted in the background, the analytical framework developed under the Road Ahead report 
underpins the draft SMM indicator framework in that the indicators are linked to one another and 
therefore, not viewed as being measured in isolation. For example, the indicator framework 
would capitalize on the link achieved between environmentally-extended input-output life cycle 
assessment and materials flow analysis under the SMM analytical framework. 

Under this task, the contractor shall assist ORCR in further developing and adding more detail to 
the initial SMM indicator framework, especially around indicators ORCR can move forward on 
in the very near-term. This further development and detail shall include: 

• Developing clear linkages to key indicator efforts including OECD's Green Growth 
Indicators, OECD Environmental Indicators, and OECD Material Flows and Resource 
Productivity measures; 

• Identifying additional key indicators, especially for economic and social aspects; 
• Prioritizing indicators into short, medium, and long-term based on data and method 

availability; 
• Identifying baseline indicators; 
• Identifying potential data sources and methodologies for short-term, baseline and 

medium-term indicators, where possible; 
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• Developing options for classification schemes and level of disaggregation (e.g., Bureau 
ofEconomic Analysis codes, sectors, material categories, materials, etc.); 

• Perform a test run of baseline indicators, where possible; 
• Developing options for graphically displaying how the indicators work together across 

the life cycle; 
• Potentially developing options for re-categorization of the indicators (this may be needed 

after making clear linkages to other sustainability indicator efforts). 

ORCR recognizes development of indicators for SMM are better informed when collaborating 
with external stakeholders such as through a series of workshops or listening sessions. However, 
it is unclear whether ORCR will pursue that level of collaboration. Therefore, the contractor 
shall: 

• Develop a package of the above in a manner that is suitable either for engaging in 
discussions in a workshop setting that obtains individual stakeholder feedback, or for 
publishing the draft materials for comment. As part of this work, the contractor shall 
incorporate key questions for obtaining feedback. 

Work under this task will require some coordination with work under Task 3 and 4. 

Deliverables Due Date 
Draft linkages to key indicator efforts Within 5 working days of task order 

award 
Revised linkages to key indicator efforts Within 3 working days of receipt of 

technical direction from TOCOR 
Draft additional indicators Within two weeks of task order award 
Revised additional indicators Within 3 working days of receipt of 

technical direction from TOCOR 
Draft Prioritized indicators Within three weeks of task order award 
Revised prioritized indicators Within one week of task order award 
Draft baseline indicators Within one week of submitting revised 

prioritized indicators 
Revised baseline indicators Within one week of receipt oftechnical 

direction from TOCOR 
Draft data sources and methods Within three weeks after submitting 

revised baseline indicators 
Revised data sources and methods Within two weeks of receipt of technical 

direction from TOCOR 
Draft options for classification schemes Within 2 weeks of task order award 
Revised options for classification schemes Within 1 week of receipt oftechnical 

direction from TOCOR 
Draft baseline test run Within three weeks after submitting 

revised data sources and methods 
Revised baseline test run Within two weeks of receipt of technical 

direction from TOCOR 
Draft indicator framework graphic Within 4 weeks of TO award 
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Revised indicator framework graphic Within 2 weeks of receipt of technical 
direction from TOCOR 

Draft overall package of the indicator framework Within three weeks of submitting revised 
baseline test run ~ 

Revised overall package of the indicator framework Within three weeks of receipt of technical 
direction from TOCOR 

Task 2: Establishing the connection between SMM indicators and expansion of the MSW 
Characterization Report and ORCR policy-actions. 
While the work on SMM indicators has been underway, ORCR also has been working to re-craft 
and expand its annual Municipal Solid Waste Characterization report to further serve the 
information needs of users of that report. Some view this expansion as sufficient to measure 
progress toward managing materials more sustainably. This reflects ORCR's continuing 
challenge in articulating that SMM is not equivalent to waste management at different points in a 
materials life cycle. It further reflects the challenge articulating the value and relevance of true 
life cycle and systems analysis in waste policy-making. It is not uncommon to see life cycle 
assessment used to examine potential scenarios for less impactful waste/discarded product 
management. While such a limited assessment may offer an improved way of considering and 
resolving an immediate waste/discarded product management issue (e.g., looking beyond 
hazardous constituents released), it is not life cycle assessment or the type of analysis called for 
under sustainable materials management. Such a limited assessment does not offer insights for 
alleviating waste generation, nor help stimulate a re-design of the process generating the waste. 

Sustainable materials management calls for assessing the true life cycle to see full range of 
impacts, and their relative significance, that potentially arise, as well as understand the supply 
and demand across the life cycle in order to strategically intervene using a range of policy 
instruments. For the waste policy-maker, this can translate into exerting energies on the 
potentially more significant waste generation "hot spots" (if their authorities extend to them), and 
when considering waste intervention options across the life cycle, assists in avoiding unintended 
consequences. 

Therefore, it is important to those immersed in waste policy-making have materials that help 
simply and quickly explain how waste (municipal, hazardous, etc ... ) fits in, affects and is 
dependent on the full life cycle of a material, product or service, and how the SMM indicator 
framework relates to waste generation and management. 

Under this task, the contractor shall: 
• Develop clear and easy to understand materials (including graphics) that show the 

relationship between the SMM indicator framework and the MSW characterization 
work. 

• Develop clear and easy to understand materials (including graphics) that show the value 
of taking a life cycle or systems approach as depicted in the Road Ahead when 
considering waste policy intervention options. 

• Develop a very brief paper (including graphics) that explores how the SMM indicators 
in the frainework would relate to a specific ORCR action such as the revised Definition 
of Solid Waste. 
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Deliverables Due Date 
Draft materials showing relationship between Within 2 weeks of submitting revised indicator 
SMM indicator framework and MSW classification scheme (Task 1) 
characterization work 
Revised materials showing relationship Within 1 week of receipt of technical direction 
between SMM indicator framework and MSW from TOCOR 
characterization work. 
Draft materials showing the value of life cycle Within 2 weeks of task order award 
approach in waste policy-making 
Revised materials showing the value of life Within 1 week of receipt of technical direction 
cycle approach in waste policy-making from TOCOR 
Draft report/graphic relating SMM indicator Within 3 weeks of submitting revised indicator 
framework and an ORCR action classification scheme (Task 1) 
Revised report/graphic relating SMM indicator Within 2 weeks of receipt of technical 
framework and an ORCR action direction from TOCOR 

Task 3: SMM Analytical Tool. 
Under EPA contract EP-W-07-023, work assignment#29, a draft stand-alone SMM analytical 
tool has been under development to assist decision-makers in more strategically and effectively 
targeting their resources around the lifecycle impacts of commodities. It is being designed for 
use by individuals not necessarily savvy with sophisticated LCA models and tools, primarily 
analytical staff. Initially, this Tool will focus on helping ORCR identify commodities whose 
overall life-cycle environmental impacts may be significantly reduced through material and 
waste policies. The draft tool is based on, and updates, the information in the original SMM 
analysis. It will allow a user to examine the lifecycle impacts of either US consumption (i.e., the 
whole consumptive economy) or federal government procurement. Two modules are under 
development for this draft tool. The first module will provide life-cycle impact prioritization and 
"hot spot" analysis helping a user to determine commodities of interest and insight into what 
impacts are arising and where. 

The second module (can be thought of as the "policy" intervention module) will help users 
analyze, on a life-cycle basis, the potential avoided environmental impacts and resource use 
through reductions in material intensity and/or material/product recycling and reuse alternatives 
and intensity. It will assist users in assessing where interventions may achieve greater overall 
environmental impact reductions. As noted above, this second module is being crafted to reflect 
the authorities under which ORCR operates, and thus oriented around materials and waste 
policy-making. Module 1 does not include the use and end-of-life phases, a current limitation of 
using EEIO LCA. However, given how Module 2 will be used, these two phases will be 
included, but for a short list of commodities that will be identified as being of interest to ORCR. 
A draft module 2 is under development. 

Overall, the SMM Analytical Tool will operate independent of any particular 10-LCA database, 
be compatible with various 10-LCA databases (where feasible), be easily updateable, and 
transparent including documentation. 
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The draft SMM Analytical Tool will undergo a limited external peer review. 

It is important to note that as part of developing the original Road Ahead analysis, a crosswalk 
was performed between WRI material flows data and BEA codes at the benchmark level. 

Much of the work within and behind the tool will serve to support the SMM indicators. It is 
envisioned that the tool work could serve to facilitate linking indicators and aggregating 
information, for example linking certain environmental impacts to certain materials or BEA 
codes and aggregating impacts or materials or BEA codes. 

Under this task, the contractor shall: 
• Develop options on how the SMM Analytical tool (or its underlying work) can support 

the SMM indicators; 
• Assist in implementing the option selected by ORCR; 
• Assist in revising the SMM Analytical Tool after peer review. Presently, peer review is 

expected to occur in November, 2012. The contractor will be provided the peer review 
comment summary, as well as materials provided by the peer reviewers. 

Deliverables Due Date 
Draft options on how SMM Tool could support Within three weeks of task order award 
the SMM indicators 
Revised options on how SMM Tool could Within 1 week of receipt oftechnical direction 
support the SMM indicators from TOCOR 
Draft implementation of option chosen Within four weeks of receipt of technical 

direction from TOCOR 
Revised implementation of option chosen Within two weeks of receipt of technical 

direction from TOCOR 
Draft plan for revising SMM Tool reflecting Within two weeks of receipt of technical 
peer review direction from TOCOR 
Draft revised SMM Tool Within two months of receipt of technical 

direction from TOCOR 
Revised SMM Tool Within one month of receipt oftechnical 

direction from TOCOR 

Task 4: SMM Economic Analysis 
Under EPA contract EP-W-07-023, work a.Ssignment #29, a high-level economic analysis is 
under development that attempts to quantify the net economic impacts of using a systems 
approach to reducing the overall environmental impacts arising from the life cycle of a 
commodity. This work is using the commodity Food Services and Drinking Places as a case 
study. This work is helping ORCR develop a methodology for assessing comparative economic 
impacts across a commodity's system. The economic analysis is not initially being incorporated 
into the SMM Analytical Tool, but is envisioned to be included in the longer term. 

The SMM Economic Analysis will undergo a limited internal EPA peer review. 
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As with the SMM Analytical Tool, the SMM economic analysis methodology could serve to 
support the SMM indicators, especially the economic statistics it produces. 

Under this task, the contractor shall: 
• Develop options on how the SMM economic analysis can support the SMM indicators; 
• Assist in implementing the option selected by ORCR, including incorporation into the 

SMM Tool, as appropriate; 
• Assist in revising the SMM economic analysis after peer review. This includes 

summarizing comments received from the internal review · 

Deliverables Due Date 
Draft options on how SMM economic analysis Within four weeks of task order award 
could support the SMM indicators 
Revised options on how SMM economic Within 1 week of receipt oftechnical direction 
analysis could support the SMM indicators from TOCOR 
Draft implementation of option chosen Within four weeks of receipt of technical 

direction from TOCOR 
Revised implementation of option chosen Within two weeks of receipt of technical 

direction from TOCOR 
Summary of comments received from internal Within one week of receipt of peer reviews 
peer review comments from TOCOR 
Draft plan for revising SMM economic Within two weeks of receipt of technical 
analysis reflecting peer review direction from TOCOR 
Draft revised SMM economic analysis Within two months of receipt of technical 

direction from TOCOR 
Revised SMM economic analysis Within one month of receipt of technical 

direction from TOCOR 

Specialized Expertise Required for This Work Assignment: 
This task order requires individuals who are experts in full life-cycle assessment, from 
product/process level to environmentally-extended input-output life cycle assessment and 
developments occurring in these areas in the private sector, public sector, and international 
community. Further, this expertise must extend to applying economic and social analysis in a 
lifecycle manner. 

This task order requires individuals with expertise in developing indicators and measures related 
to sustainability, with a strong understanding of efforts in the private, public and international 
arenas. 

This task order requires expertise in RCRA authorities and their application. 

TERMS AND CONDITIONS 
The following additional terms and conditions are requirements of this task order: 

TECHNICAL DIRECTION 
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In accordance with EPAAR 1552.237-71-Technical Direction, the Task Order Project Officer 
(TOPO) will provide Technical Direction during performance of this task order. Technical 
direction includes: 
(1) Instruction to the contractor that approves approaches, solutions, designs, or refinements; 
fills in details; completes the general description of work; shifts emphasis among work areas or 
tasks; and 
(2) Evaluation and acceptance of reports or other deliverables. 

Technical Direction must be within the scope of the contract-level SOW. The TOPO does not 
have the authority to issue Technical Direction which: 
(1) Requires additional work outside the scope of the contract or task order; 
(2) Constitutes a change as defined in the "Changes" clause; 
(3) Causes an increase or decrease in the estimated cost of the contract or task order; 
( 4) Alters the period of performance of the contract or task order; or 
(5) Changes any of the other express terms or conditions of the contract or task order. 

TRAVEL 
Performance under this task order requires travel. The contractor shall conduct local and 
Continental United States (CONUS) travel in accordance with GSA's Federal Travel Regulation 
found here: www.gsa.gov/ftr. The contractor shall conduct Outside the Continental United 
States (OCONUS) travel in accordance with the Department of Defense Joint Travel Regulations 
found here: http://perdiem.hqda.pentagon.miVperdiernltrvlregs.html. The contractor shall adhere 
to the requirements ofFederal Acquisition Regulation (FAR) Subpart 31.2 in incurring allowable 
travel costs under this task order. 

QUALITY ASSURANCE 
Performance under this task order requires the contractor to prepare a Quality Assurance Project 
Plan (QAPP) to be included as part of the task order. The contractor shall submit a QAPP with 
its proposal in accordance with EPA Requirements for Quality Assurance Project Plans (QA/R-
5) found here: http://www.epa.gov/QUALITY/qs-docs/r5-fmal.pdf. The Task Order Project 
Officer (TOPO) and Quality Assurance Manager must approve the contractor's QAPP before 
task order award. Following approval ofthe contractor's QAPP, the contractor shall perform all 
tasks under this task order in accordance with the quality standards established in the QAPP. 

USE OF ELECTRONIC MEDIA 
At a minimum, the contractor shall transfer the results of their efforts electronically, in addition 
to the hard copy, directly to EPA as directed in individual task orders. Upon completion ofthe 
contract, all work products developed by the contractor, whether in hard copy or software 
packages, shall be transferred to EPA. 

MINIMUM REQUIREMENTS FOR ALL DELIVERABLES 
Reports, analyses, recommendation and other written deliverables resulting from this support 
contract shall be clear, concise, well-organized, and complete. As a minimum, deliverable 
documents shall: 
(1) Explain and rank policy or action alternatives, if any 
(2) Describe procedures used to arrive at analyses/recommendations 
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(3) Summarize the substance of deliberations 
( 4) Report any dissenting views 
( 5) List sources relied upon 
(6) Make clear the methods upon which conclusions/recommendations are based 

Training outline courses, shall as a minimum, identify course objectives, major and supporting 
topics of instructions, and the methods of instruction. Course materials shall be clearly and 
directly in support of course objectives identified in task orders. 

NO CONTRACTOR INTERPRETATION OF POLICY OF REGULATIONS 
The contractor shall direct to EPA all policy questions during conferences, meetings, 
discussions, and workgroup sessions. 

COMPLIANCE WITH EPA GUIDELINES WHEN PERFORMING COMMUNICATIONS 
OUTREACH AND COMMUNITY RELATIONS ACTIVITIES 
The contractor shall follow policy and guidance relating to administrative records, state 
involvement, federal facilities, and other enforcement guidance in preparing work as requested 
by the EPA headquarters and regional staff, as specified in individual task orders. The objectives 
of this effort are to achieve community understanding of the actions taken by the Agency, to 
establish mechanisms so that Agency has early and continuous opportunities to obtain 
community input and to seek comment on alternative or recommended remedies. 

DOCUMENT PRODUCTION 
The contractor is required to comply with the standards described in the Policy and 
Implementation Guide for Communications Product Development and Approval. The EPA 
publication standards supersedes all previously issued guidance relating to document production 
and is available on http://www.epa.gov/productreview/guide/index.html. 

The EPA has committed to make information from all EPA programs available through the 
Internet and other electronic means that Americans and local organizations can access in their 
homes, schools, and libraries. [Reinventing Environmental Regulation, #17]. 
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to the solicitation and this amendment. and is received prior to the opening hour and date specified. 

12.ACCOUNTINGANOAPPROPRIATION DATA(Ifrequired) Net Decrease: -$1
1 

233 .18 
See Schedule 

13. THIS ITEM ONLY APPUES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 
A. 6~5{R~~~~ ?,.~~Efo!f. ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such ss changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x By Mutual Agreement of the Parties 
D. OTHER (Specify type of modification and suthonty) 

E. IMPORTANT: Contractor 0 is not. 00 is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 112947395 
ORCR MSC - Materials Measurement and Analysis Support 

TOPO: Priscilla Halloran Max Expire Date: 03/28/2013 
The purpose of this bilaeral modification is to: 
1) Deobligate funds; 
2) Modify the obligated amount; and 
3) Modify the task order ceiling amount. 

This modification deobligates funds in the amount of $1,233.18 from line 
12-13-B-31M-302DA2-2585-1231MRP021-001. 
Continued ... 
Except as provided herein, all terms and conditions of the document referenced In Item 9A or 10A. as heretofore changed, remains unchanged and In full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

Carolyn Mosinski 
15C. DATE SIGNED 16C. DATE SIGNED 

ELECmONIC 
~NATURE 08/05/2014 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-l0- 05510053 /00l 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP, INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

This action hereby decreases the total obligated 
amount by $1,233.18, from $70,648.00 to 
$69,414.82, which the Contractor is not 
authorized to exceed. The Contractor exceeds this 
amount at its own risk. This task order is hereby 
fully funded. 

The total task order amount for this task order 
is hereby changed from $70,648.00 to $69,414.82. 

All other terms and conditions remain unchanged. 

LIST OF CHANGES: 
Reason for Modification : Funding Only Action 
New Total Amount for this Version: $69,414.82 
New Total Amount for this Award: $69,414.82 
Obligated Amount for this Modification: -$1,233.18 
New Total Obligated Amount for this Award: 
$69,414.82 
Incremental Funded Amount changed: 
$70,648.00 to $69,414.82 

CHANGES FOR LINE ITEM NUMBER: 1 
Total Amount changed 
from $148,512.00 to $69,414.82 

from 

Obligated Amount for this modification: -$1,233.18 
Incremental Funded Amount changed from $70,648.00 
to $69,414.82 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (Dl43-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 08/24/2012 to 03/28/2013 

NSN 7540-01-152~7 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (~6) 
Sponsonld by GSA 
FAR (48 CFR) 53.1l0 
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